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SECTION C 
 

PERFORMANCE WORK STATEMENT  
 
1. CONTRACT PURPOSE 
 
The major purpose of this contract is to operate and maintain the Waste Isolation Pilot 
Plant (WIPP) and to implement the DOE’s National Transuranic Waste program (NTP).  
The overall mission of the WIPP and the National Transuranic Waste Program is to 
protect human health and the environment by safe management, retrieval, 
characterization, transportation, and disposal of approved wastes. 
 
2. BACKGROUND  
 

2.1 Background:  The WIPP is located in a 16 square mile (approximately 10,240 
acre) site owned by the United States Department of Energy (DOE) within 
Southeastern New Mexico.  The WIPP includes surface facilities and a 
geological repository located 2150 feet below the surface.  The Property 
Protection Area (PPA) at WIPP encloses approximately 35 acres, and includes 
the majority of the buildings and structures.  The area outside the fenced PPA 
consists of otherwise undeveloped, high-desert terrain.  Several administrative 
offices are located in the city of Carlsbad, approximately 25 miles west of the 
WIPP. 

 
The DOE Carlsbad Field Office (CBFO) is responsible for administration of the 
contract and the NTP.  The DOE Assistant Secretary for Environmental 
Management (EM) provides program direction to the CBFO.  Sandia National 
Laboratories (SNL) performs for CBFO the scientific studies and computational 
activities associated with the long-term performance of the WIPP.  Los Alamos 
National Laboratory Carlsbad Operations (LANL-CO) provides technical 
expertise on Transuranic (TRU) waste characterization, acceptable knowledge, 
transportation, packaging, and inventory to CBFO.  The Carlsbad Technical 
Assistance Contractor (CTAC) provides technical support to the CBFO, with the 
emphasis on audits and assessments.  Other national laboratories and DOE 
facilities are funded by the CBFO to perform specific tasks related to the WIPP 
mission.  CBFO also contracts with other entities to support its mission. 

 
2.2 Regulatory Basis:  In 1992 Congress passed the WIPP Land Withdrawal Act 

(LWA) which serves as a concise record of the steps required to establish 
WIPP, the major institutions involved, and basic requirements for disposal and 
decommissioning activities. The LWA established the Environmental Protection 
Agency (EPA) as the primary regulator for WIPP with responsibility for 
evaluating and verifying that WIPP shall safely isolate TRU waste and protect 
human health and the environment.   

 
To carry out this responsibility EPA issued regulatory standards for waste 
containment (40 CFR 191) and WIPP specific criteria (40 CFR 194) that require 
DOE to provide certain information to show how the standards are being met.  
The Compliance Certification Application (CCA) and the Compliance 
Recertification Applications (CRA) of 2004 and 2009, document WIPP’s ability 
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to meet EPA’s requirements for waste containment.  A new CRA is required for 
WIPP every five years by the LWA.  

 
The EPA certified the WIPP on May 18, 1998, and the disposal phase began 
on March 26, 1999, when the first shipment of waste was received.  The 
disposal of mixed-transuranic waste was authorized with the issuance of a 
Hazardous Waste Facility Permit (HWFP) by the New Mexico Environment 
Department.  This permit was originally issued on October 28, 1999 and is 
required to be renewed every ten years.  The first permit renewal application 
cycle was completed with the issuance of a new permit on 30 November 2010. 

  
The waste analysis plan, contained in the HWFP, specifies waste 
characterization activities to be carried out at TRU waste generator sites.  TRU 
waste has been and shall continue to be shipped to WIPP from DOE Large 
Quantity Sites (LQS) and from Small Quantity Sites (SQS). Waste may be 
shipped inter-site for centralization, characterization, or treatment. 

 
TRU waste shipped to WIPP is required to be shipped in Type B packagings 
(shipping containers) certified by the U. S. Nuclear Regulatory Commission 
(NRC) and provided by the CBFO or acquired by the Contractor.  The four 
types of packagings currently used for WIPP shipments are the TRUPACT-II 
and HalfPACT for Contact Handled TRU waste and the Remote Handled-72-B 
cask and the CNS 10-160 B cask for Remote-handled-TRU waste.  A 
TRUPACT-III package was placed into service during 2011.  Additionally, 
several new payload containers shall be deployed for disposal at WIPP such as 
Gamma Shielded containers and Neutron Shielded canisters.  Currently, TRU 
waste is shipped by truck, but may also be shipped by rail in the future.  TRU 
waste shall be disposed of through the life of waste operations at the facility.  
Following the disposal phase (estimated approximately 2035), the WIPP shall 
enter its decommissioning phase lasting approximately five years.  During this 
five year period, the repository shall be permanently closed.   

 
In the post-decommissioning phase, active institutional controls will be 
employed for at least 100 years to prevent human intrusion into the repository.  
Passive controls including permanent markers shall warn future societies of the 
location and hazards of the disposal site.  (Note:  Work to develop the designs 
and plans for permanent markers is expected to be initiated within the period of 
performance of the contract.) 

 
2.3 EM Journey to Excellence:  Established in 1989, the Department of Energy’s 

(DOE) Office of Environmental Management (EM) is charged with addressing 
the environmental legacy of over 50 years of nuclear weapons production and 
government sponsored research. In order to continue and build upon the 
momentum of the first 20 years of the EM program, and within the broader 
context and in support of Administration and Departmental policies, strategies, 
and initiatives, EM has developed the “Roadmap for EM’s Journey to 
Excellence” (Rev. 0, December 16, 2010).  That document builds upon and 
integrates DOE Management Principles, EM Core Values, EM Priorities, EM’s 
vision, and EM’s mission by establishing four programmatic and three 
management-related goals, as follows: 
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Programmatic Goals 
 
Goal 1: Complete the three major tank waste treatment construction projects 

within the approved baselines   
Goal 2: Reduce the life-cycle costs and accelerate the cleanup of the Cold 

War environmental legacy 
Goal 3: Complete disposition of 90 percent of the legacy transuranic waste by 

the end of fiscal year 2015 
Goal 4: Reduce the EM legacy footprint by 40 percent by the end of 2011, 

leading to approximately 90 percent reduction by 2015 
 
Management Goals 
 
Goal 5: Improve safety, security, and quality assurance towards a goal of zero 

accidents, incidents, and defects 
Goal 6: Improve contract and project management with the objective of 

delivering results on time and within cost 
Goal 7: Achieve excellence in management and leadership, making EM one 

of the best places to work in the Federal government 
 

In the performance of this contract, the Contractor shall support and implement 
the following actions in furtherance of the “Roadmap for EM’s Journey to 
Excellence” and achievement of the above goals.  Goals 3, 5 and 6 have direct 
relevance to this contract, in that the Contractor is expected to facilitate all 
activities to ship and receive waste to complete the disposition of 90 percent of 
legacy transuranic waste by the end of fiscal 2015.  These activities are expected 
to be conducted safely, and meet all security/quality requirements within the 
projected cost and schedule.   
 
The Performance Evaluation Management Plan (PEMP) shall address contract-
specific incentives associated with the Contractor’s support of the above Goals.   

 
3. OVERALL CONTRACTOR RESPONSIBILITIES 
 

3.1 PROGRAM MANAGEMENT 
 

3.1.1 The Contractor shall manage, integrate, operate, and maintain the 
facilities, equipment and programs described in this Performance Work 
Statement (PWS).  The Contractor shall perform the work and services in 
a manner that will instill public confidence in the WIPP and the National 
Transuranic Waste Program and meet applicable federal, state and local 
laws, regulations, standards, governing agreements, and permits with 
regulatory and oversight governmental organizations.  The Contractor 
shall also comply with the terms and conditions of this contract and with 
Contracting Officer directions and approvals. 

 
3.1.2 Pursuant to the Contract Clause entitled “Laws, Regulations, and DOE 

Directives,” the Contractor shall conform to the requirements of applicable 
DOE Orders and Directives, which may establish management, technical, 
procedural or other standards, and specifications for Contractor work 
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activities.  The Orders and Directives applicable to this contract are 
contained in Section J. 

 
3.1.3 The Contractor shall be fully responsible and accountable for the safe 

accomplishment of all work, whether performed by its own personnel or 
subcontractors or other entities who perform services at the WIPP facility 
(e.g. vending machine suppliers, community re-use organization, etc).  
The Contractor shall be responsible for planning, integrating, managing 
and executing the programs, projects, operations and other activities as 
described in this PWS such that all functions are fully integrated.  To meet 
these requirements, the Contractor shall provide program management 
functions that include: environmental health, safety, and quality 
assurance, legal services, audit services, business systems 
management, human resources, property management, information 
resources management, record management, financial management, 
safeguards and security, public information and external communication 
activities, intergovernmental affairs, training, procurement, underground 
experimental support, and industrial relations. 

 
 
3.1.3.1 The Contractor shall be responsible for operations, 

environmental compliance, safety, health and quality assurance 
within its own organization and its subcontractor organizations  

  
3.1.3.2 The Contractor shall be responsible for integration of, and, as 

directed by the Contracting Officer, award and administration of 
designated subcontracts for the operation of WIPP and the 
National Transuranic Waste Program. 

 
3.1.3.3 The Contractor shall develop and implement a DOE approved 

Records Management Program that ensures compliance with 36 
CFR, Chapter 12, Subchapter B (Records Management), DOE 
O 243.1 (Records Management Program), DOE O 243.2 (Vital 
Records), ASME NQA-1-1989 Criterion 17 Quality Assurance 
Records and Supplement 17S-1 Supplementary Requirements 
for Quality Assurance Records, the WIPP Hazardous Waste 
Facility Permit as well as the requirements listed in Section H, 
“Records Management,” including the management of electronic 
records, email and records acquired from a predecessor 
Contractor.  

 
3.1.3.4 The Contractor shall operate, modify, and develop IT systems 

and applications in support of the execution of the work under 
this contract.  This includes desktop computing, desktop 
support, network management, server management, application 
development and modification, and IT facility management in 
accordance with requirements identified in Section H, 
“Information Technology (IT)”. 

 
3.1.4 The Contractor shall be responsible for all operations at the WIPP and for 

characterization, integration, and disposal of designated waste for the 
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National Transuranic Waste Program.  The Contractor shall functionally 
manage the Central Characterization Program (CCP) which is a 
coordinated approach to retrieval, remediation, packaging, 
characterization, and transportation activities at the associated generator 
sites throughout the complex and disposal activities at WIPP.   

 
The Contractor shall place Central Characterization Program (CCP) 
teams at TRU waste sites designated by the National Transuranic Waste 
Program to perform the efficient characterization, certification, and 
transportation of TRU waste.  The Contractor led CCP shall be the single 
entity within the DOE’s Contractor organizations granted the authority by 
the CBFO Manger to characterize and certify TRU waste for transport to 
and disposal at the WIPP with only the following exception: the Contractor 
for the Idaho Advanced Mixed Waste Treatment Project shall retain the 
authority to characterize and certify for disposal at the WIPP the TRU 
waste inventory designated in their contract with the DOE Idaho 
Operations Office.  The CCP shall perform all TRU waste certification for 
transportation, and at a minimum, lead all loading operations for TRU 
waste to be shipped from the Idaho National Laboratory (INL).  
 
The Contractor may perform waste retrieval operations at the request of 
the CBFO.  The terms of requested retrieval operations shall be 
negotiated between the Contractor, CBFO, and site representatives (DOE 
and contractor, as applicable) where the retrieval operations will be 
performed. 
 
The Contractor shall work with generator sites to assess generator site 
retrieval and characterization data, budget, and technical information as 
necessary to facilitate planning and integration of CCP.  The Contractor 
shall develop programs, capabilities, and technologies consistent with the 
WIPP and National Transuranic Waste Program mission to support 
emerging needs of Federal and non-Federal, educational institutions and 
private sector partners.  The Contractor shall recognize that there are 
objectives associated with the vision of the Government that shall be 
considered in the management, integration, and operation of the WIPP 
and in conducting TRU waste activities.  These objectives include: 

 

• Safety and Environmental Management Excellence – Protection of 
the employees, the public and the environment;  

 

• Operational Business Efficiencies – Pursue efficiencies in waste 
retrieval, characterization, transportation, disposal and business 
activities;  

 

• Support to Small Quantity Sites (SQS) in the removal and disposal 
of TRU waste;  

 

• Standardization Efficiencies – Improve the standardized 
characterization approach for application where feasible; and  
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• Characterize and dispose of waste as agreed upon between DOE 
and the Contractor. 

 
EM has identified potential waste shipment goals expanding beyond 2015 
to address newly identified/generated wastes.  As directed by DOE, the 
Contractor shall support all EM corporate initiatives to disposition waste at 
the WIPP. 

 
3.1.5 The Contractor shall be responsible for maintaining the condition of the 

Government owned property and equipment during the term of the 
contract such that the intended functionality, including safety, health, and 
environmental compliance, for mission needs is met. This includes 
enhancements to maintain facility operability for until at least year 2035 
and Maintenance Plans (including Nuclear Maintenance Management 
Plan required by DOE O 433.1B) that addresses planned outages, 
equipment replacement, facility upgrades, and facility modifications.  The 
plan shall be furnished within 6 months of contract award and updated at 
least annually.  The Contractor shall submit a Ten-Year Site Plan per 
DOE O 430.1B that describes the functions listed in C.3.1.3 and the 
related real property requirements to effectively and efficiently perform the 
C.3.1.3 functions. 
   

3.1.6 The Contractor shall, at the start of each fiscal year, after receipt of new 
fiscal year funding, modify the execution year baseline activities as 
necessary with the development of activity based cost documents 
approved by the Contractor and CBFO for the work to be performed in 
that fiscal year.  The expected activities to occur during each contract 
year for Disposal Panels, CH TRU Transportation, CH TRU Waste 
Disposal, RH TRU Transportation, RH TRU Disposal and transportation 
corridors are to be defined in detail in a program planning schedule.   

 
3.1.7 The Contractor shall utilize a Work Authorization system in accordance 

with DOE O 412.1A entitled, “Work Authorization System”.  Work 
authorization and activity based cost documents and other referenced 
documents shall be maintained as a conformed Work Authorization 
package and the status of changes shall be submitted in monthly 
submittals to the CBFO Contracting Officer. 

 
3.1.8 The Contractor shall support existing Memorandum of Understandings 

(MOU’s) and Memorandum of Agreements (MOA’s) and develop new  
MOU’s and MOA’s as required.   

 
3.1.9 The Contractor shall, when authorized by DOE, enter into subcontracts 

for the performance of any part of the work required to support the DOE 
mission described herein.  DOE may establish a threshold level under 
which prior approval to subcontract will not be required. 

 
3.1.10 The Contractor shall support CBFO such as; initiatives to improve NTP 

activities, improve waste disposal effectiveness, demonstrate full 
utilization of the waste repository and implement scientific and research 
initiatives.  
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3.1.11 The Contractor shall maintain the existing or equivalent project 

management system for the EM program including the EM project 
baselines; Integrated Planning, Accountability and Budgeting System 
(IPABS); change control process; execution and life-cycle planning 
process (including standard project management handbook); the project 
cost-estimating system; integrated resource loaded schedules; and 
continued updating of an integrated site-wide baseline and critical path 
analyses.  These processes include other WIPP participants, functional 
and crosscutting activities, and will include relevant activities at 
characterization and generator sites, including any funding sent to CBFO 
and the Contractor that was previously designated for generator sites.  

 
The National TRU Program will create and maintain a National TRU 
Waste Management Plan that includes performance expectations across 
the complex in concert with DOE HQ.  The Contractor shall assist the 
National TRU Program with the development and use of integrated 
resource loaded schedules correlated with specific delivery dates to 
implement activities identified in the National TRU Waste Management 
Plan. 

 
Contractor shall perform work that is consistent with the clauses in 
Section H entitled, “Reporting Requirements” and “Work Authorization”.   

 
3.1.12 The Contractor shall establish and maintain a centralized support function 

to assist other DOE sites with the preparation, processing or packaging of 
transuranic waste. 

 
3.1.12.1 The Contractor shall provide quality controlled centralized 

procurement services for containers and materials used in the 
characterization and packaging of TRU waste. 

 
3.1.12.2 The Contractor shall design, test, qualify and/or procure 

containers that meet the DOT 7A Type A requirements. 
 

3.1.12.3 The Contractor shall supply other materials including containers, 
consumables and/or equipment as directed by the CBFO. 

 
3.1.12.4 The Contractor shall identify and implement opportunities to 

reduce DOE costs through standardization and by providing 
support to any TRU waste storage or generator site as directed 
by the CBFO. 

 
3.1.13 Partnering Relationship 

 
The Contractor and CBFO shall work within a partnering relationship for work 
related to execution of this contract with a common vision to mutually support 
mission goals and objectives.  The relationship will promote the principles of 
teamwork, mutual respect, openness, honesty, trust, professionalism, and 
building a better understanding of one another’s position.  The relationship 
includes a joint commitment to: 
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• Maintain high safety performance. 
 

• Complete the work on or before schedule, within or below annual work 
plan cost. 

 

• Eliminate barriers to a faster, more cost effective and efficient program. 
 

• Create an organizational culture able to accommodate change. 
 

• Resolve conflicts through a coordinated work effort to avoid adversarial 
relations. 

 

• Reinforce the partnered relationship with honest feedback and continual 
improvement. 

 
3.2 ENVIRONMENTAL PROTECTION AND REGULATORY COMPLIANCE 

 
3.2.1 The Contractor shall comply with all environmental laws, regulations and 

permits that apply to operations of the WIPP and the National TRU Waste 
Program.     

 
3.2.2 Protection of the Environment is a fundamental responsibility of the 

Contractor.  The Contractor shall operate its Environmental program as 
an integral, but visible, part of how the organization conducts business.  
The Contractor shall ensure that cost reduction and efficiency efforts are 
fully compatible with Environmental Management performance.  

 
3.2.3 Hazardous Waste Facility Permit: 

 
The Contractor and DOE, as co-permittees, shall provide justification for 
and preparation of modifications and renewal of the Hazardous Waste 
Facility Permit (HWFP) issued by the State of New Mexico.  The 
Contractor and DOE shall focus these efforts to remove permit 
requirements that increase the costs of characterizing, certifying, 
transporting or disposing of TRU waste, the Contractor shall partner with 
DOE to establish an effective working relationship with the New Mexico 
Environment Department, including frequent communications, to ensure 
timely identification and resolution of technical and regulatory issues, and 
to establish permitting schedules. 

 
3.2.4 Compliance Certification: 

 
The Contractor shall assist DOE with responding to questions from the 
EPA on the Compliance Recertification Application (CRA).  The 
Contractor shall assist DOE and its Contractors in the preparation and 
submittal of the CRA documentation to the EPA every five years as 
required by law.  The Contractor shall focus these efforts such that the 
EPA can render a timely completeness determination and receive EPA 
approval within the six month 40 CFR 194-driven timeframe.  The 
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Contractor shall assist as requested in other activities related to EPA 
activities under the Land Withdrawal Act.  

 
3.3 SAFETY AND HEALTH 
 

The Contractor shall use existing system description document in accordance 
with the clause in Section I DEAR 970.5223-1 entitled “Integration ES&H into 
Work Planning and Execution.” until its update is submitted in accordance with 
the clause in Section H entitled, “Environment, Safety and Health (ES&H)”. 

 
3.3.1 The Contractor shall develop and execute an Integrated Safety 

Management System Description (ISMSD).  The ISMSD shall be 
submitted to CBFO for approval within 60 days of contract award.  The 
ISMSD shall be updated as required.  The Contractor shall manage and 
perform work in accordance with the ISMSD.  The Contractor shall be 
prepared to undergo ISMS verification and validation within one (1) year 
of the contract award, and subsequent certification/verifications as 
required. 

 
3.3.2 This system will include principles of the International Organization for 

Standardization (ISO) 14001 Program, the Voluntary Protection Program 
(or approved equivalent) and the Standards and Requirements 
Identification Document (S/RID), Document No. WP15-PA3000. 

 
The Contractor shall: 

 

• Coordinate with other WIPP site entities to ensure a clear 
understanding of roles, responsibilities, and compliance with 
applicable environmental requirements laws, regulations, permits, 
orders, and agreements when work is done at other sites. 

 

• Ensure that ES&H performance be considered in the selection of 
subcontracts and incorporated into subcontracts as required. 

 
3.4 QUALITY ASSURANCE 

 
3.4.1 The Contractor shall implement and maintain a Quality Assurance (QA) 

Program in accordance with the quality assurance provisions of 40 CFR 
194, and that implements the quality program requirements contained in 
CAO-94-1012 Carlsbad Field Office Quality Assurance Program 
Document.  The Quality Assurance Program is applicable to all programs 
and projects managed by the CBFO which require a QA program, 
including activities related to compliance application, waste 
characterization, repository performance assessment, waste isolation, 
waste transportation, nuclear safety, environmental protection, and 
management and operation of the WIPP facility.   

 
For NRC approved packaging, the Contractor shall maintain a program 
that is equivalent to the requirements of 10 CFR 71 Subpart H.  Within 30 
days of award the Contractor shall submit to CBFO for approval a revised 
or new Quality Assurance Project Plan that complies with the references 
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above.  The Contractor shall establish effective management systems to 
identify deficiencies, resolve deficiencies in a timely manner, ensure 
corrective actions are implemented, and prioritize and track commitments 
and actions.  Such quality management systems shall support the ISMS 
in addition to the QA program. 

 
4. PROGRAM REQUIREMENTS  
 
The WIPP conducts site-specific and inter-site integration of TRU waste activities. To 
achieve the EM programmatic objectives, the Contractor shall be responsible for 
integrating waste management and environmental activities at the WIPP and at 
generator sites. 
 

4.1 WIPP DISPOSAL OPERATIONS  
 

Facilities at the WIPP are used to receive and dispose of TRU waste in a safe and 
environmentally sound manner. 

 
4.1.1 Infrastructure 

 
4.1.1.1 Long-term mission support  

 
The Contractor shall maintain an integrated infrastructure program that 
includes long-term infrastructure reinvestment planning. The Contractor 
shall balance short-term pressures to improve operations with long-term 
infrastructure reinvestment planning.  Infrastructure includes but not 
limited to: business systems, facilities, equipment, functional specialties, 
roads and utilities, emergency management, facility safety, surveillance 
and maintenance, safeguards and security, and asset maintenance.   

 
4.1.1.2 Disposition of excess facilities, structures, and equipment  
 
The Contractor shall disposition excess facilities, systems, structures, and 
equipment in accordance with the clause in Section I entitled, FAR 
52.245-1, Government Property.  

 
4.1.1.3 Land management, facility planning and dispositioning 

requirements as they become excess to the Department’s needs 
 

The Contractor shall maintain the WIPP Land Management Plan (LMP) 
and the Integrated Capital Asset Management Process Plan (ICAMP) and 
all necessary supporting systems including the asset inventory, condition, 
master planning, geographic information system, space management, 
and risk assessment. 

 
4.1.1.4 Configuration Management 

 
The Contractor shall maintain a configuration management system that 
ensures that required documentation such as plans, drawings, 
procedures, system design descriptions and permits are maintained up- 
to- date, and that appropriate control plans, quality assurance 
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requirements and change control boards are established.  Changes shall 
be integrated so that all documentation, training, permits, and facility and 
equipment modifications are verified complete prior to implementation. 

 
4.1.2 Operations 

 
4.1.2.1 Waste Disposal Facilities 

 
The Contractor shall manage, operate, maintain, repair and replace waste 
handling facilities, systems, and equipment.  The Contractor shall actively 
pursue enhancements to waste handling facilities to provide increased 
efficiency and reliability.  The Contractor shall implement a robust 
corrosion and preventive maintenance program and semi-annually 
conduct a thorough review of all buildings and systems to indentify 
problem areas.  Budgets and integrated schedules shall be updated and 
adjusted to reflect the latest data. 

 
4.1.2.2 Mining Operations 

 
The Contractor shall maintain, operate and continually evaluate 
underground facilities and systems for cost effective and efficient 
operations.  This includes evaluating tradeoffs of new excavation versus 
remediation of existing spaces and evaluation of obtaining regulatory 
approvals if required.  

 
The Contractor shall plan and schedule the development of underground 
disposal facilities to provide newly mined disposal panels on a “just-in-
time” basis.  Waste disposal panels shall be mined and outfitted so that 
they are certified for use when the previous waste disposal panel is filled 
and ready for closure.  

 
Contact-Handled TRU Waste Disposal - The Contractor shall be 
responsible for disposal including facility modifications and operational 
readiness of WIPP CH TRU facilities.   

 
Remote-Handled TRU Waste Disposal - The Contractor shall be 
responsible for RH TRU waste disposal, including facility modifications 
and operational readiness of WIPP RH TRU facilities.   

 
4.1.2.3 Security 

 
The Contractor shall be responsible for security at the WIPP and other 
CBFO locations, but all budget decisions or changes in scope must be 
approved by the CBFO Contracting Officer through coordination with the 
Contracting Officer Representative. The Contractor’s security program 
shall maintain a security posture consistent with DOE directives, a 
clearance program, and authorized derivative classifiers.  Existing 
emergency aid and response agreements shall be maintained. 

 
4.1.2.4 Facility Operations and Infrastructure 
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The Contractor shall assist DOE through direct participation and other 
support in achieving the DOE energy efficiency goals and objectives in 
electricity, water, and thermal consumption, conservation, and savings, 
including goals and objectives contained in Executive Order 13423, 
Strengthening Federal Environmental, Energy, and Transportation 
Management and Executive Order 13514, Federal Leadership in 
Environmental, Energy, and Economic Performance.  The Contractor 
shall maintain and update, as appropriate, its Site Sustainability Plan (as 
required elsewhere in the contract) to include detailed plans and 
milestones for achieving site-specific energy efficiency goals and 
objectives. With respect to this paragraph, the Plan shall consider all 
potential sources of funds, in the following order: 1) the maximum use of 
private sector, third-party financing applied on a life-cycle cost effective 
basis, particularly from Energy Savings Performance Contracts and Utility 
Energy Services Contracts awarded by DOE; and 2) only after third-party 
financing options are evaluated, in the event that energy efficiency and 
water conservation improvements cannot be effectively incorporated into 
a private sector financing arrangement that is in the best interests of the 
Government, then DOE funding and funding from overhead accounts can 
be utilized. 
 

4.2 NATIONAL TRANSURANIC WASTE PROGRAM 
 

The National Transuranic Waste Program (NTP) develops and manages a 
comprehensive waste management strategy for all TRU waste under the 
responsibility of the DOE.  The Contractor is responsible for the integration of all NTP 
activities.  Key elements of the NTP include: 1) disposal of TRU waste at the WIPP 
as described in C.4.1.2; 2) CCP activities supporting generator/storage site waste 
retrieval and characterization applicable to the specific generator site’s needs as 
described in C.4.2.1; and 3) TRU waste transportation activities, as described in 
C.4.2.2 and C.4.2.3.  The Contractor shall receive Government-provided TRU waste 
packages for shipment to WIPP at generator sites and, in selected cases, may 
retrieve waste or accelerate retrieval to develop a backlog of waste.  With CBFO 
approval, the Contractor is fully authorized as the DOE-designated Contract 
integrator to conduct activities necessary to complete applicable characterization for 
shipping to a characterization site or WIPP, and disposal at WIPP. 

 
4.2.1 Waste Characterization /Retrieval 

 
The Contractor shall be responsible for integration of waste characterization, 
remediation, repackaging and retrieval at designated DOE characterization sites 
with DOE Contractors. 

 
4.2.1.1 The Contractor, if directed by DOE, may provide and deploy to 

generator sites Retrieval and Characterization Teams and 
equipment to assist and/or perform in the management and 
execution of legacy TRU waste retrieval, remediation, 
repackaging, loading and characterization activities. 

 
4.2.1.2 The Contractor shall assist generator sites as directed by CBFO 

in planning for the management of newly generated TRU waste. 
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4.2.1.3 The Contractor shall ensure that a certified waste 

characterization program is maintained at CBFO approved 
characterization sites in accordance with the WIPP 
requirements. 

 
4.2.1.4 The Contractor shall ensure characterization of waste from 

Contractor characterization sites is in accordance with WIPP 
requirements. 

 
4.2.1.5 The Contractor shall ensure the certified waste for shipments 

are in compliance with applicable laws and regulations, e.g., the 
manifest, transportation receipt inspection, etc. . 

 
4.2.1.6 The Contractor may be required to identify disposition paths for 

low-level and low-level mixed wastes currently managed as TRU 
waste. 

 
4.2.1.7 The Contractor shall arrange inter-site shipments to facilitate 

TRU waste disposal and consolidation. 
 
4.2.1.8 At sites where waste characterization, waste packaging and/or 

loading services are performed by the DOE site Contractor, the 
Contractor shall ensure the appropriate site interface 
agreements are signed and enforced that address quality 
requirements for the above services and fully defines the 
responsibilities of the respective parties.   

 
4.2.1.9 The Contractor shall maintain the laboratory capability to 

perform headspace gas and RCRA sample analysis. 
 

4.2.2 Transportation Packaging 
 

4.2.2.1 The Contractor shall maintain NRC-certified packaging 
(TRUPACT-II,TRUPACT-III, HalfPACT, 10-160B and 72-B cask) 
and DOT 7A Type A containers and records for packaging 
fabrication and maintenance.  Other packaging and containers 
may be added to the existing inventory based on future program 
requirements.  

 
4.2.2.2 The Contractor shall provide solutions to technical and 

regulatory issues related to NRC-certified packagings.  The 
Contractor shall prepare draft amendments to the Certificates of 
Compliance to authorize new waste forms for transport and to 
justify modifications to the existing conditions of use. 

 
4.2.2.3 The Contractor shall provide technical and quality oversight for 

the procurement of transportation packagings and procure if 
directed by DOE. 
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4.2.2.4 The Contractor shall submit NRC certification requests and 
Safety Analysis Report for Packaging (SARPs) for new and 
existing packagings.  

 
4.2.3 Transportation Management 

 
4.2.3.1 The Contractor shall be responsible for coordinating and 

ensuring an integrated approach with the transportation 
Contractor(s) for transportation of TRU waste from generator 
sites to WIPP and from generator sites to characterization sites, 
including scheduling and dispatching shipments, coordinating 
empty shipments, and providing for non-routine maintenance on 
truck trailers and packagings. 

 
4.2.3.2 The Contractor shall assist DOE in certification of the 

generator/storage sites compliance with transportation 
requirements and shall be responsible for the approval of 
shipments to WIPP.  

 
4.2.3.3 The Contractor shall assist shipping sites in the initial and 

continued use of TRU Waste shipping packages. 
 
4.2.3.4 The Contractor shall utilize the DOE designated transportation 

monitoring system to monitor all movement of tractors 
performing work under this contract with the exception of 
movements for maintenance purposes.  The Contractor shall 
prepare the integrated shipping schedule, which includes TRU 
packaging, trailers, drivers, and tractor requirements. 

 
4.2.3.5 The Contractor shall conduct activities related to the opening 

and maintenance of shipping corridors and the provision of 
emergency response training along shipping corridors.  

 
4.2.3.6 The Contractor shall identify, analyze and resolve issues related 

to waste transportation and emergency management with 
states, tribes and local government officials.  The Contractor 
may be required to provide trained and qualified personnel for 
response to transportation incidences. 

 
4.3 RESEARCH AND DEVELOPMENT PROGRAMS  

 
4.3.1 R&D for Program and Operational Efficiencies 

 
The Contractor shall propose research and development initiatives that have the 
objective of improving the operational efficiency of the WIPP and the National 
TRU Program.  These initiatives must be submitted to DOE for approval prior to 
Contractor funding and implementation of such initiatives. 

 
4.3.2 Other Experimental Programs 
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As directed by DOE, the Contractor shall assist with experiments and 
demonstrations in support of TRU waste disposal and other programs   which 
may or may not focus on using the unique characteristics and facilities of 
WIPP/Land Withdrawal Act area.  
 
4.3.3 Applied Development 
 
The Contractor shall address issues under applied development as directed by 
CBFO.  
  
4.3.4 International Repository Science 
 
The Contractor shall support DOE in the development and maintenance of an 
International Repository Science Program as directed by the CBFO.  This may 
include the conduction of research at the WIPP facility, tours, presentations and 
the hosting of meetings and workshops. 
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5.  ACRONYMS 
 
CBFO    Carlsbad Field Office 
CCA    Compliance Certification Application 
CFR    Code of Federal Regulations 
CH TRU   Contact-Handled  
CRA    Compliance Recertification Application 
CTAC    Carlsbad Technical Assistance Contractor 
DOE    U. S. Department of Energy 
DOE-AL   Albuquerque Operations Office 
EM    Assistant Secretary for Environmental Management 
ES&H    Environment, Safety and Health 
EPA    U. S. Environmental Protection Agency  
HalfPACT   Half-height Transuranic Waste Package Transporter 
HWFP    Hazardous Waste Facility Permit 
ICAMP Integrated Capital Asset Management Process 
IPABS    Integrated Planning, Budgeting and Accountability System 
ISMS    Integrated Safety Management System 
ISO    International Standards Organization 
LMP    Land Management Plan 
NRC    U. S. Nuclear Regulatory Commission 
NTP    National Transuranic Waste Program 
PPA Property Protection Area  
QA Quality Assurance 
QAPD    Quality Assurance Program Description 
RCT     Retrieval and Characterization Teams 
RH TRU   Remote-Handled  
SARP    Safety Analysis Report for Packaging 
SNL    Sandia National Laboratories 
SQS    Small Quantity Site 
S/RID    Standards and Requirements Identification Document 
TRU    Transuranic Waste 
TRUPACT-II Transuranic Waste Package Transporter Type II 
TRUPACT-III Transuranic Waste Package Transporter Type III 
VPP     Voluntary Protection Program 
WTS    Washington TRU Solutions 
WIPP Waste Isolation Pilot Plant 
 
 


